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(c100c00-0708)

OPERATIONS BY STATE FORCES - The Contractor is hereby advised that State Forces
will furnish materials for and perform certain items of work, indicated on the plans to be
performed by State Forces, throughout the life of this contract. The Department will
perform its operations in such a manner as to minimize interference with the Contractor's
operations, and the Contractor shall coordinate his activities with the Department in order
to prevent unnecessary interference.

In the event the plans provide for seeding operations to be performed by State Forces,
such operations will include areas used for stockpiling of topsoil, approved borrow pits and
waste areas and will include Department furnished and applied lime, fertilizer, seed and
mulch. The Contractor shall prepare the areas to be seeded in accordance with Section
603.03(b) of the Specifications, the cost of which shall be included in the price bid for other
items. The Contractor shall coordinate with and notify the Department at such time as
each area is ready for seeding operations; thereafter, the Department will assume the
responsibility for completing and maintaining such areas. The Contractor will be
responsible for all repairing or replacing of any work damage by his use of improper
materials or construction methods or because of any damage inflicted by other than
normal construction activities. Such corrective work shall be performed at the Contractor's
expense. Areas outside the limits of construction, other than those approved by the
Department, which are disturbed by the Contractor, shall be restored and seeded at the
Contractor's expense.

8-1-91, Reissued 7-2008 (SPCN)



(c105ag0-0708) NO PLAN PROJECT CONSTRUCTION SURVEYING—Construction surveying for this
project shall be in accordance with the following:

Section 105.13 State Force Construction Surveying is replaced by the following:

The location of any reference points which may have been established by the
Department and any control data which the Department may have will be made
available to the Contractor upon request. The Department will be responsible for
the accuracy of such reference points and control data.

Section 517—Contractor Construction Surveying is replaced by the following:
The Contractor shall perform all construction and other surveying which the
Contractor deems necessary to construct this project in accordance with the
Contract documents. The cost for all surveying performed by the Contractor shall
be included in the price bid for other items in the Contract.

4-10-08 (SPCN)



(c106fp0-0609) SECTION 106.03(b) SOURCES FURNISHED BY THE CONTRACTOR of the
Specifications is replaced by the following:

(b) Sources Furnished by the Contractor: The use of material from sources
furnished by the Contractor will not be permitted until approved by the
Engineer and written authority is issued for the use thereof.

The Contractor shall acquire the necessary rights to take material from
these sources and shall pay all costs related thereto, including costs which
may result from an increase in length of haul. The Department will review
and evaluate the material and reserves the right to reject any material from
a previously approved source which fails visual examination or test.

1-14-08 (SPCN)



(c302h00-0708) SECTION 302.03(b) PRECAST DRAINAGE STRUCTURES of the Specifications is
amended to include the following:

Precast units, excluding concrete pipe, prestressed concrete items and soundwalls,
conforming to the requirements herein will only be accepted under a Quality
Control/Quality Acceptance Program (QC/QA). The Contractor shall have the
producer perform quality control functions in accordance with a Department approved
QCI/QA plan. Each piece, manufactured under the QC/QA program, in addition to the
date and other required markings, shall be stamped with the letters (QC), as evidence
that the required QC/QA procedures have been performed. Each shipping document
shall be affixed with the following:

We certify that these materials have been tested and conform to VDOT Precast
Concrete Products Quality Assurance Program

Signature and Title

1-14-08 (SPCN)



S107G01-0309
C-45
Rev. 2-19-09

VIRGINIA DEPARTMENT OF TRANSPORTATION
STORMWATER POLLUTION PREVENTION PLAN (SWPPP) GENERAL PERMIT FOR THE

DISCHARGE OF STORMWATER FROM CONSTRUCTION ACTIVITIES CONTRACTOR AND
SUBCONTRACTOR CERTIFICATION STATEMENT

Order No.: Project Number:

Route: Contract ID. #:

| certify under penalty of law that | understand the terms and conditions of the project contract, plans,
permits, specifications and standards related to the erosion and sediment control, stormwater
management and stormwater pollution prevention plan requirements for the affected activities associated
with this project, the Virginia Stormwater Management Program (VSMP), and the General Permit for the
Discharge of Stormwater from Construction Activities, if applicable to this project, issued by the Virginia
Department of Conservation and Recreation. The VSMP Permit authorizes the storm water discharges
associated with the construction activities from the project site identified and described in the bid
documents and subsequent contract including any off-site support activities required for the complete
fulfillment of the work therein.

Signature:

Name:

Title:

Contracting Firm:

Address:

Phone Number:

Address/Description of Site:
(Include off-site areas)

Certified on this date:

(Note: This form must be returned with performance and payment bonds)



S108M00-0808
VIRGINIA DEPARTMENT OF TRANSPORATION
SPECIAL PROVISION FOR
SCHEDULE OF OPERATIONS FOR CATEGORY M PROJECTS

May 12, 2008
Section 103.06(e) Progress Schedule of the Specifications is deleted and replaced by this provision.

Section 108.03 Progress Schedule of the Specifications is deleted and replaced by this provision.

General Requirements — The Contractor shall plan and schedule the work and shall submit his overall
work plan in the form of a written Schedule of Operations as described herein, for the Engineer’s review
and acceptance. The accepted Schedule of Operations will be used by the Engineer for planning and
coordination of the Department activities, resources, and expenditures.

When preparing the Schedule of Operations, the Contractor shall consider all known constraints and
restrictions such as holidays, seasonal, weather, traffic, utility, railroad, right-of-way, environmental,
permits, or other known or specified limitations to the work.

At the Pre-Construction Conference the Contractor shall be prepared to discuss his planned or
contemplated operations relative to the contract requirements and this special provision.

Delays resulting from the Contractor’s failure to provide the Schedule of Operations will not be considered
just cause for extension of the contract time limit or for additional compensation.

Schedule of Operations — The Contractor shall submit to the Engineer three (3) copies of the written
Schedule of Operations at least seven (7) calendar days prior to beginning work. The Schedule of
Operations shall represent the Contractor’'s overall work plan to accomplish the entire scope of work in
accordance with the requirements of the Contract. The Schedule of Operations shall include all work
including, as applicable, the work to be performed by sub-contractors, the Department, or others. The
Schedule of Operations submittal shall consist of a written Narrative to:

(a) Describe the Contractor’s proposed general sequence to accomplish the work;

(b) Indicate the general schedule of work to be completed each month in terms of the major
operations, routes, or segments of work as delineated in the contract documents or in the
absence of such delineations, as agreed to by the Contractor and the Engineer. A bar-chart
schedule may be substituted at the Contractor’s option.

Two Week Look-ahead (TWLA) Schedule of Operations — At least seven (7) calendar days prior to
beginning work, the Contractor shall submit to the Engineer, an initial written TWLA Schedule of
Operations for any work planned for the first two weeks. Every week thereafter, on a day agreed to by
the Contractor and the Engineer, the Contractor shall submit to the Engineer, a written TWLA Schedule of
Operations for the following two-week period. The TWLA schedule shall provide a detailed list of
operations to indicate the type of operation, location(s) of the work, proposed working days and hours,
and the start and finish dates for any work planned, started, in progress, or scheduled for completion
during the two-week period. The TWLA Schedule of Operations shall also indicate any critical stage(s) of
work requiring VDOT oversight or inspection. The Contractor shall submit three (3) copies of the TWLA
Schedule of Operations to the Engineer in any legible format.

The Contractor may revise his TWLA Schedule of Operations at his discretion. However, the Contractor
shall notify the Engineer at least forty-eight (48) working hours in advance of any changes in the
Contractor’s planned operations or critical stage work requiring Department oversight or inspection. In the
event of extenuating circumstances deemed by the Engineer to be beyond the Contractor’'s control, the



Engineer may grant verbal concurrence of changes in the Contractor's planned operations with less
advance notice, as the need arises.

Revised Schedule of Operations — The Contractor may revise his overall plan of operations at any time,
however, the Contractor shall submit a Revised Schedule of Operations to reflect any changes in his
overall sequence of operations or general schedule. The Contractor may be required, as determined by
the Engineer to submit a Revised Schedule of Operations. Circumstances that may prompt the
Engineer’s decision to request a Revised Schedule of Operations may include deviations from the overall
sequence of operations or if the actual progress of work varies by one month or more from the currently
accepted Schedule of Operations.

When required by the Engineer, the Revised Schedule of Operations shall be submitted within seven (7)
calendar days of receipt of the Engineer’s written request. The Revised Schedule of Operations shall be
submitted in the form of the Schedule of Operations as defined herein, to reflect the changes in the
Contractor’s overall work plan. The accepted Revised Schedule of Operations will replace any previously
accepted Schedule of Operations for the remainder of the work.

Review and Acceptance — The Engineer will review the Initial or subsequent Revised Schedule of
Operations submittals for acceptance within seven (7) calendar days of receipt of the Contractor's
complete submittal. Review and acceptance by the Engineer will be based on conformance with the
requirements of this provision and the Contract.

Review and acceptance by the Engineer will not constitute a waiver of any contract requirements and will
in no way assign responsibilities of the work plan, scheduling assumptions, and validity of the work plan
or schedule to the Department. Failure of the Contractor to include in the Schedule of Operations any
element of work required by the Contract for timely completion of the Contract shall not excuse the
Contractor from his contractual obligations.

Measurement and Payment — Category M Schedule of Operations including the Initial and any
subsequent Revised Schedule of Operations requested by the Engineer or originated by the Contractor,
will not be measured or paid for separately. All associated costs to prepare, update, revise, and/or
furnish the Schedule of Operations for Category M projects in accordance with the requirements herein
shall be considered incidental to the work.



S303DP0-0708

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
NO PLAN AND MINIMUM PLAN CONCEPT

December 6, 2007¢c
Reissued July 2008

DESCRIPTION

This work shall consist of all construction or reconstruction activities in accordance with the applicable
requirements of the Specifications, except where otherwise specified in this provision, and in
conformity with the lines, grades and typical sections shown or established by the Engineer. This
work shall include clearing and grubbing; excavation within the area of the typical section(s), construction
of embankments and shoulders, construction of connections with intersecting roads, streets and
entrances, both public and private, and the construction of all ditches and channels within the area of the
right-of-way or easements. Unless otherwise specified, this work shall include the removal and disposal
of existing road surface material, abandoned pipe culverts and minor structures. The existing road
surface material shall be salvaged and used for maintenance of traffic, except when the Engineer
determines that this condition is impractical.

MATERIALS

Materials shall be in accordance with the applicable requirements of the Specifications, except as
otherwise specified in this provision or elsewhere in the contract documents.

TESTING

Testing on this project will be in accordance with the policy for testing on no plan and minimum plan
projects in Sections 207 and 208 of the Specifications and the Material Division's Manual of Instructions.

PROCEDURES

The Contractor shall perform all construction or reconstruction activities in accordance with the applicable
requirements of the Specifications, except as specified as follows:

The roadway centerline shall be in accordance with the centerline shown on the plans or established
by the Engineer. The grade shall generally follow that shown on the plans. In the absence of a
grade line on the plans, the proposed grade shall generally follow the existing grade as directed by
the Engineer. The approximate depth of centerline cuts and fills shall be obtained from the plans,
except that at certain locations and at the discretion of the Engineer, a minimum number of centerline
grade stakes may be furnished by the Department whereby the approximate depth of centerline cuts
and fills may be obtained therefrom. Slope tolerances specified in the Specifications are waived;
however, all disturbed slopes shall be uniformly grooved or rough graded as directed by the
Engineer.

The roadbed shall be shaped and worked until it is smooth and free from large clods or other
material unfit for use in the roadbed. Sharp breaks in the roadbed shall be eliminated and the final
grade shall be compacted. The maximum gradient on all connections with intersecting roads, streets
and entrances shall not exceed 10 percent, unless otherwise noted on plans or directed by the
Engineer. Ditchlines shall be graded to facilitate drainage and to prevent the impoundment of water.

Excess material from slides, ditches and channels, slopes or drainage easements, and unsuitable
material cut from below grade, which cannot be used to flatten fill slopes within the right-of-way or
easements, shall be disposed of by the Contractor in accordance with Section 106.04 of the
Specifications.



The construction or clean out of ditches or channels extending beyond the roadway right-of-way,
the removal and disposal of slide material and the removal and disposal of unsuitable material
required to be removed from below subgrade will be classified as extra excavation.

V. MEASUREMENT AND PAYMENT

Measurement and payment for items of work shall be in accordance with the applicable requirements
of the Specifications, except as specified as follows:

Grading will be paid for at the contract lump sum price, which price shall be full compensation for
mobilization when not specified as a separate bid item; for the cost of clearing and grubbing; for all
regular excavation; for construction of embankments, grading of unpaved shoulders and ditches and
channels; for allaying of dust when not specified as a separate bid item; for removal and disposal of
excess or unsuitable material above grade; and for removal and disposal of existing minor structures
and roadway surface materials.

Extra excavation, when specified as a bid item, will be measured in cubic yards (cubic meters) in
accordance with Section 109.01 of the Specifications and will be paid for at the contract unit price per
cubic yard (cubic meter); which price shall be full compensation for performing the required
excavation and disposing of material in accordance with Section 106.04 of the Specifications or as
directed by the Engineer. When not specified as a contract bid item, extra excavation will be paid for
at the unit price of $ fill-in amount per cubic yard (cubic meter).

Payment will be made under:
Pay Item Pay Unit

Grading Lump Sum
Extra Excavation Cubic Yard (Cubic meter)



S303J00-0708

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
TURBIDITY CURTAIN

January 14, 2008
DESCRIPTION

This work consists of installation, maintenance and removal of a turbidity curtain, including all necessary
cables, weights and floats in accordance with this provision and in conformity with the lines, grades and
details shown on the plans or established by the Engineer. The curtain shall be provided as a temporary
measure to minimize the drift of suspended material during construction of the project.

MATERIALS

The curtain shall be synthetic fabric coated with suitable elastomeric or polymeric compound; having high
resistance to weathering, hydrocarbons, fresh and salt water, and temperature extremes. The fabric
shall be impervious or pervious as shown in the contract. Pervious is defined as 20 percent of the fabric
material allowing the passage of water. The fabric shall have a tensile strength of not less than 200
pounds per square inch (14 megapascals) when measured lengthwise or crosswise. The curtain shall
form a continuous vertical and horizontal barrier for the entire width and length of each section. Seams, if
required, shall be either vulcanized welded or sewn and shall develop the full strength of the fabric.

Floatation shall be flexible, buoyant units contained in a floatation sleeve or collar attached to the curtain.
Buoyancy provided by the floatation units shall be sufficient to support the required width of the curtain
and maintain a freeboard of at least 3 inches (75 millimeters) above the water surface level, to a
minimum of one foot (300 millimeters) above the bottom or a maximum ten foot (3 meters) depth at all
stages of water levels.

Load lines shall be fabricated into the top and bottom of the curtain. The top load line shall consist of
woven webbing or vinyl sheathed steel cable and shall have a break strength in excess of 10,000 pounds
(44 kilonewtons). The bottom loadline shall consist of a chain incorporated into the bottom hem of the
curtain of sufficient weight to serve as ballast to hold the curtain in a vertical position. Additional
anchorage shall be provided if necessary. The load lines shall have suitable devices, which develop the
full breaking strength for connecting to load lines in adjacent sections.

The Contractor shall submit working drawings to the Engineer for review in accordance with Section
105.10 of the Specifications.

INSTALLATION

The curtain shall be placed at the locations shown on the plans and in accordance with the approved
working drawings. The Contractor shall maintain the turbidity curtain in order to insure the continuous
protection of the waterway.

The depth of the curtain shall be such that it shall extend from the water surface to no less than one foot
(300 millimeters) above the bottom, or no more than ten feet (3 meters) depth for the entire length of
curtain at all stages of water level.

When the curtain is no longer required as determined by the Engineer, the curtain and related
components shall be removed in such a manner as to minimize turbidity. The curtain and related
components shall become the property of the Contractor and shall be removed from the project.

IV. MEASUREMENT AND PAYMENT



Turbidity curtain will be measured in linear feet (meters) from edge of the curtain along the support cable.
Turbidity curtain will be paid for at the contract unit price per linear foot (meter), which price shall be full

compensation for furnishing, installing, maintaining and removal of all materials necessary to complete
the work.

Payment will be made under:
Pay Item Pay Unit

Turbidity Curtain (Type) Linear Foot (Meter)



SS30305-0911 May 20, 2011

VIRGINIA DEPARTMENT OF TRANSPORTATION
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS

SUPPLEMENTAL SECTION 303—EARTHWORK

SECTION 303—EARTHWORK of the Specifications is amended as follows:
Section 303.02—Materials is amended to add the following:
(e) Seed shall conform to Section 244.02(c) of the Specifications.

Section 303.03—Erosion and Siltation Control is amended to replace the second paragraph the
following:

Erosion and siltation control devices and measures shall be maintained in a functional condition
at all times. Temporary and permanent erosion and siltation control measures shall be inspected
in accordance with the requirements of Section 107.16(a) of the Specifications. Deficiencies shall
be immediately corrected. The Contractor shall make a daily review of the location of silt fences
and filter barriers to ensure that they are properly located for effectiveness. Where deficiencies
exist, corrections shall be made immediately as approved or directed by the Engineer.

Section 303.03(b) Soil Stabilization is amended to replace the last paragraph with the following:

Areas that cannot be seeded because of seasonal or adverse weather conditions shall be
mulched to provide some protection against erosion to the soil surface. Mulch shall be
applied in accordance with the requirements of Section 603.03(e) of the Specifications and
paid for in accordance with the requirements of Section 603.04 of the Specifications. Organic
mulch shall be used, and the area then seeded as soon as weather or seasonal conditions
permit in accordance with the requirements of Section 603.03 of the Specifications. Organic
mulch includes: straw or hay, fiber mulch, wood cellulose, or wood chips conforming to the
requirements of Section 244.02(g) of the Specifications.

Section 303.03(f) Sediment Traps and Sediment Basins is replaced with the following:

() Sediment Traps and Sediment Basins: Sediment traps shall be utilized where the storm
water runoff from disturbed areas is comprised of flow from a total drainage area of less than
3 acres. Sediment basins shall be utilized where the storm water runoff from disturbed areas
is comprised of flow from a total drainage area of 3 or more acres. Once a sediment trap or
basin is constructed, the dam and all outfall areas shall be stabilized immediately.

Section 303.03—Erosion and Siltation Control is amended to add the following:

(h) Temporary Diversion Dike: This work shall consist of constructing temporary diversion
dikes at the locations designated on the plans and in accordance with the plan details and the
Specifications, stabilizing with seed and mulch, maintaining, removing when no longer
required, and restoration of the area.

Temporary diversion dikes shall be installed as a first step in land-disturbing activities and
shall be functional prior to upslope land disturbance. The dike shall be constructed to prevent
failure in accordance with Section 303.04 of the Specifications. Seeding and mulch shall be
applied to the dike in accordance with Section 603 of the Specifications immediately following
its construction. The dikes should be located to minimize damages by construction
operations and traffic.



The Contractor shall inspect the temporary diversion dikes after every storm and repairs
made to the dike, flow channel, outlet, or sediment trapping facility, as necessary. Once
every two weeks, whether a storm event has occurred or not, the measure shall be inspected
and repairs made if needed. Damages to the dikes caused by construction traffic or other
activity must be repaired before the end of the working day.

Section 303.06(e)—Erosion Control Items is amended to replace “4. Check dams” with the
following:

4. Check dams will be paid for at the contract unit price per each. This price shall include
furnishing, excavating, constructing, maintaining, repositioning as may be required during
construction and removing the check dams if, or when, no longer required.

Synthetic check dams may be substituted for Type Il Rock Check dams (Standard EC-4)
at no additional cost to the Department.

Section 303.06(e)—Erosion Control Items is amended to replace “6. Geotextile fabric” with the
following:

6.

Geotextile fabric attached to brush barriers or existing fence or used for another function
specified on the plans will be measured in square yards, complete-in-place, excluding laps,
and will be paid for at the contract unit price per square yard. This price shall include trimming
the brush barrier; furnishing, installing, maintaining, and removing the fabric; and dressing
and stabilizing the area.

The brush barrier will not be measured for separate payment. The cost thereof shall be
included in the price for clearing and grubbing.

Section 303.06(e)—Erosion Control Items is amended to replace “15. Drop Inlet Silt Trap” and its
corresponding Pay Item and Pay Unit with the following:

15. Inlet protection:

a. Inlet Protection Type A will be measured in units of each and will be paid for at the
contract unit price per each location shown or specified. The price shall include
furnishing and installing temporary filter barrier including posts and top rails, coarse
aggregate and, if required, sediment forebay. This price shall also include maintenance
and removal until no longer required. Inlet Protection Type A will be paid for only one
time during the duration of the project.

b. Inlet Protection Type B will be measured in units of each and will be paid for at the
contract unit price per each location shown or specified. The price shall include
furnishing and installing hardware mesh cloth, concrete blocks, wooden studs, coarse
aggregate, and maintenance and removal until no longer required. Inlet Protection Type
B will be paid for only one time during the duration of the project.

c. Inlet Protection Type C will be measured and paid for in accordance with the individual
pay items and pay units shown in the Standard Drawing for EC-6, Type C. The individual
pay items for Inlet Protection Type C will be paid for only one time during the duration of
the project for each location shown or specified

Payment will be made under:

Pay Item Pay Unit



Inlet protection Type A Each
Inlet protection Type B Each

Section 303.06(e)—Erosion Control Items is amended to add the following:
18. Temporary diversion dike will be measured and paid for in units of feet, complete-in-place.

This price shall be full compensation for installing the diversion dike, stabilizing with seed and
mulch, maintaining, removing when no longer required, and restoration of the area.

Payment will be made under:
Pay Item Pay Unit

Temporary Diversion Dike Foot



S302H01-0909

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
TEMPORARY VEHICULAR WATERCOURSE CROSSING

March 25, 2009
GENERAL

This work shall consist of constructing a temporary vehicular watercourse crossing in accordance with
these specifications and in conformity with the plans, Standard Drawings, permits and Contract
documents.

MATERIALS

Pipe shall conform to the requirements of Section 232 of the Specifications.

Class | Dry Riprap shall conform to the requirements of Section 204.02 (b) of the Specifications.
Number 1 coarse aggregate shall conform to the requirements of Section 203 of the Specifications.
Geotextile Bedding Material shall conform to the requirements of Section 245 of the Specifications.

Timber shall be structural grade material conforming to the requirements of Section 236 of the
Specifications.

CONSTRUCTION

The Contractor shall construct the temporary vehicular watercourse crossing at right angle to the
stream. Where approach conditions dictate, the crossing may vary 15 degrees from a line drawn
perpendicular to the approximate centerline of the stream.

The finished grade elevation of the crossing shall be 3 feet above the ordinary high water elevation.
When not specified in the plans, or elsewhere in the Contract Documents, the Contractor shall
determine the ordinary high water elevation using appropriate methods, and submit this information to
the Engineer for approval prior to commencement of construction of the crossing.

Clearing and excavation of the stream bed and banks shall be kept to a minimum. The installation
and removal of the crossing shall be accomplished in the dry utilizing a dry pump around or a stream
diversion.

The Engineer may make minor adjustments in the location of any temporary vehicular watercourse
crossing identified in the construction plans provided that the adjustment does not change the design
for the temporary vehicular watercourse crossing or impact the environmental permits. In the event
that the modifications are not covered by the permit, the Contractor shall be responsible for providing
the information necessary for VDOT to secure the required permit modification. All temporary
vehicular watercourse crossings will require a water quality permit.

Inlet and outlet ends of culverts greater than 24 inches in diameter shall be countersunk a minimum
of 6 inches below the natural stream bed. Inlet and outlet ends of culverts 24 inches or less in
diameter shall be countersunk a minimum of 3 inches below the natural stream bed. If bedrock is
encountered during installation or if steep slopes prohibit countersinking to the prescribed depth, then
the work shall cease and the Contractor shall notify the Engineer.



Geotextile bedding material shall be placed on the stream bed and stream banks prior to installation
of the culverts and aggregate. The geotextile bedding material shall cover the stream bed and extend
a minimum of one foot beyond the end of the culverts and rip rap material.

The culverts shall extend a minimum of one foot beyond the upstream and downstream toe of the
aggregate placed around the culvert.

Timbers used for temporary vehicular watercourse crossing shall be 12-inch x 12-inch timbers and
shall be anchored sufficiently to prevent displacement during use or storm events.

The Contractor shall maintain the temporary vehicular watercourse crossing until no longer needed.

When no longer needed, all material associated with the temporary vehicular watercourse crossing
shall be removed in their entirety and the stream bed and stream banks restored to their previous
elevations. Stream banks shall be reseeded and seed bed protected by the use of geotextile
embankment stabilization fabric conforming to the requirements of Section 245.03(d) of the
Specifications.

MEASUREMENT AND PAYMENT
Temporary Vehicular Watercourse Crossing will be measured and paid for on an each basis per
location. This price shall include full compensation for furnishing and installing all materials including
pipe, aggregate riprap, geotextile bedding material, timbers, providing pump around or stream
diversion during construction and removal, and all labor, equipment, materials, and incidentals
needed for construction, maintenance, and removal and disposal of the crossing when no longer
required.
Payment will be made under:

Pay Item Pay Unit

Temporary Watercourse Crossing Each



SS1D012-0911 July 13, 2011

VIRGINIA DEPARTMENT OF TRANSPORTATION
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS

SUPPLEMENTAL DIVISION [—GENERAL PROVISIONS

SECTION 101—DEFINITIONS OF ABBREVIATIONS, ACRONYMS, AND TERMS

Section 101.02—Terms of the Specifications is amended to replace the definition for Notice to Proceed
with the following:

Notice to Proceed. A date selected by the Contractor that is no earlier than 15 nor later than 30
calendar days after the date of contract execution on which the Contractor intends to begin the work,
or a contract specific date on which the Contractor may begin the work identified as the Notice to
Proceed date in the Contract Documents.

Section 101.02 Terms of the Specifications is amended to add the following:
Storm Sewer System - A drainage system consisting of a series of at least two interconnecting pipes

and structures (minimum of two drop inlets, manholes, junction boxes, etc.) designed to intercept and
convey stormwater runoff from a specific storm event without surcharge.

SECTION 102—BIDDING REQUIREMENTS AND CONDITIONS

Section 102.01—Prequalification of Bidders of the Specifications is amended to replace the first
paragraph of (a) with the following:

All prospective Bidders, including all members of a joint venture, must prequalify with the Department
and shall have received a certification of qualification in accordance with the Rules Governing
Prequalification Privileges prior to bidding. These rules and regulations can be found within the
Department’s Rules Governing Prequalification Privileges via the Prequalification Application. This
requirement may be waived by a project-specific provision in the bid proposal.

All subcontractors must be prequalified prior to performing any work on the contract, except that
prequalification will not be required for subcontractors only performing a service as defined by the
Code of Virginia, or only performing work items noted in the proposal as "Specialty Items".

In order to be eligible for DBE credit under Special Provision for Section 107.15, DBE federal-aid
contract subcontractors must be VDOT prequalified and DMBE certified at the time of bid submission.
The prequalification and certification status of a DBE may affect the award of the contract to the prime
contractor and the award of the subcontract to the DBE at any point during the contract.

Section 102.04(c) Notice of Alleged Ambiguities of the Specifications is amended to replace the first
paragraph with the following:

If a word, phrase, clause, or any other portion of the proposal is alleged to be ambiguous, the Bidder
shall submit to the State Contract Engineer a written notice of the alleged ambiguity not later than 10
days prior to the date of receipt of bids and request an interpretation thereof. This written notice shall be
submitted via the CABB (Contractor Advertisement Bulletin Board) system located on the
Construction website at www.VDOT.Virginia.gov. Authorized interpretations will be issued by the
State Contract Engineer to each person who received a proposal and will be posted on the CABB
system.




SECTION 105—CONTROL OF WORK

Section 105.01—Notice to Proceed of the Specifications is replaced with the following:

Unless otherwise indicated in the Contract, the Notice to Proceed date will be the date selected by
the Contractor on which the Contractor intends to begin the work. That date shall be no earlier than
15 nor later than 30 calendar days after the date of contract execution. The State Contract Engineer
will contact the Contractor on the date of contract execution to inform him that the contract has been
executed. The State Contract Engineer will also confirm this date in the Letter of Contract Execution.
Copies of the Letter of Contract Execution will be distributed to Department personnel involved in the
administration of the Contract and to the Contractor. Within 10 calendar days after the date of
contract execution the Contractor shall submit to the Engineer written notice of the date he has
selected as his Notice to Proceed date. If the Contractor fails to provide written notice of his selected
Notice to Proceed Date within 10 calendar days of contract execution, the selected Notice to Proceed
Date will become the date 15 calendar days after the date of contract execution. The Contractor
shall begin work no later than 10 calendar days after the date he has selected as his Notice to
Proceed date, unless the Notice to Proceed date is otherwise indicated in the Contract, in which case
the Contractor shall begin work within 10 calendar days after the specific Notice to Proceed date
indicated in the Contract.

Contract Time will commence on the date of the Notice to Proceed. The Letter of Contract Execution
will identify the Chief Engineer’s authorized representative, hereafter referred to as the Engineer, who
is responsible for written directives and changes to the Contract. The Engineer will contact the
Contractor after notice of award to arrange a pre-construction conference.

In the event the Contractor, for matters of his convenience, wishes to begin work earlier than 15
calendar days or later than 30 calendar days after the date of contract execution, he shall make such
a request in writing to the Engineer within 10 calendar days of the date of contract execution or once
a Notice to Proceed Date has been established, if he wishes to begin work more than 10 calendar
days after his selected Notice to Proceed date or the Notice to Proceed Date indicated in the
Contract, he shall make such a request to the Engineer in writing no later than 5 calendar days after
the Notice to Proceed date. If this requested start date is acceptable to the Department, the
Contractor will be notified in writing; however, the Contract fixed completion date will not be adjusted
but will remain binding. The Contractor’s request to adjust the start date for the work on the Contract
will not be considered as a basis for claim that the time resulting from the Contractor’s adjusted start
date, if accepted by the Engineer, is insufficient to accomplish the work nor shall it relieve the
Contractor of his responsibility to perform the work in accordance with the scope of work and
requirements of the Contract. In no case shall work begin before the Department executes the
Contract or prior to the Notice to Proceed date unless otherwise permitted by the Contract or
authorized by the Engineer. The Contractor shall notify the Engineer at least 24 hours prior to the
date on which he will begin the work.

Section 105.02—Pre-Construction Conference of the Specifications is amended to replace the first
paragraph with the following:

After notification of award and prior to the Notice to Proceed date the Contractor shall attend a pre-
construction conference scheduled by the Engineer to discuss the Contractor's planned operations for
prosecuting and completing the work within the time limit of the Contract. At the pre-construction
conference the Engineer and the Contractor will identify in writing the authorities and responsibilities
of project personnel for each party. The pre-construction conference may be held simultaneously
with the scheduling conference when the Engineer so indicates this in advance to the Contractor.
When these are simultaneously held, the Contractor shall come prepared to discuss preparation and
submittal details of the progress schedule in accordance with the requirements of the Contract.

Section 105.10(c)(1)—Steel Structures of the Specifications is replaced with the following:



Working drawings for steel structures, including metal handrails, shall consist of shop detail, erection,
and other working drawings showing details, dimensions, sizes of units, and other information
necessary for the fabrication and erection of metal work.

Section 105.14—Maintenance During Construction of the Specifications is amended to add the
following:

The Contractor shall provide at least one person on the project site during all work operations who is
currently verified either by the Department in Intermediate Work Zone Traffic Control, or by the
American Traffic Safety Services Association (ATSSA) as a Traffic Control Supervisor (TCS). This
person must have the verification card with them while on the project site. This person shall be
responsible for the oversight of work zone traffic control within the project limits in compliance with the
contract requirements involving the plans, specifications, the VWAPM, and the MUTCD. This
person’s duties shall include the supervision of the installation, adjustment (if necessary), inspection,
maintenance and removal when no longer required of all traffic control devices on the project.

If none of the Contractor’'s on-site personnel responsible for the supervision of such work has the
required verification with them or if they have an outdated verification card showing they are not
currently verified either by the Department in Intermediate Work Zone Traffic Control, or by the
American Traffic Safety Services Association (ATSSA) as a Traffic Control Supervisor (TCS) all work
on the project will be suspended by the Engineer.

The Contractor shall provide at least one person on site who is, at a minimum, verified by the
Department in Basic Work Zone Traffic Control for each construction and\or maintenance operation
that involves installing, maintaining, or removing work zone traffic control devices. This person shall
be responsible for the placement, maintenance and removal of work zone traffic control devices.

In the event none of the Contractor's on-site personnel of any construction/maintenance operation
has, at a minimum, the required verification by the Department in Basic Work Zone Traffic Control,
that construction/maintenance operation will be suspended by the Engineer until that operation is
appropriately staffed in accordance with the requirements herein.

Section 105.15(b) Mailboxes and Newspaper Boxes of the Specifications is replaced with the following:

(b) Mailboxes and Newspaper Boxes: When removal of existing mailboxes and newspaper boxes
is made necessary by construction operations, the Contractor shall place them in temporary
locations so that access to them will not be impaired. Prior to final acceptance, boxes shall be
placed in their permanent locations as designated by the Engineer and left in as good condition
as when found. Boxes or their supports that are damaged through negligence on the part of the
Contractor shall be replaced at his expense. The cost of removing and resetting existing boxes
shall be included in other pay items of the Contract. New mailboxes designated in the plans shall
be paid for in accordance with the provisions of Section 521 of the Specifications.

SECTION 107—LEGAL RESPONSIBILITIES

Section 107.13—Labor and Wages of the Specifications is amended to add the following:

(c) Job Service Offices: In advance of the Contract starting date, the Contactor may contact the
Job Service Office of the Virginia Employment Commission at the nearest location to secure
referral of available qualified workers in all occupational categories. The closest office may be
obtained by accessing the VEC website at http://www.vec.virginia.gov and “clicking” on “VEC
Workforce Centers”.

Section 107.14(f) Training of the Specifications is amended to replace 5 and 6 with the following:



5. If the Contract provides a pay item for trainees, training shall be in accordance with the
requirements of Section 518 of the Specifications.

Section 107.16(a) Erosion and Siltation of the Specifications is amended to replace the fourth
paragraph with the following:

For projects that disturb 10,000 square feet or greater of land or 2,500 square feet or greater in
Tidewater, Virginia, the Contractor shall have within the limits of the project during land
disturbance activities, an employee certified by the Department in Erosion and Sediment control
who shall inspect erosion and siltation control devices and measures for proper installation and
operation and promptly report their findings to the Inspector. Inspections shall include all areas of
the site disturbed by construction activity and all off site support facilities covered by the project’s
Stormwater Pollution Prevention Plan. Inspections shall be conducted at least once every 14
calendar days and within 48 hours following any runoff producing storm event (Note: If an
inspection is conducted as a result of a storm event, another inspection is not required for 14
calendar days following provided there are no more runoff producing storm events during the that
period). For those areas that have been temporarily stabilized or runoff is unlikely to occur due to
winter conditions (e.g., the site is covered with snow or ice or frozen ground exists), inspections
shall be conducted at least once a month. Those definable areas where final stabilization has
been achieved will not require further inspections provided such areas have been identified in the
project's Stormwater Pollution Prevention Plan. Failure of the Contractor to maintain a certified
employee within the limits of the project will result in the Engineer suspending work related to any
land disturbing activity until such time as a certified employee is present on the project. Failure
on the part of the Contractor to maintain appropriate erosion and siltation control devices in a
functioning condition may result in the Engineer notifying the Contractor in writing of specific
deficiencies. Deficiencies shall be corrected immediately. If the Contractor fails to correct or take
appropriate actions to correct the specified deficiencies within 24 hours after receipt of such
notification, the Department may do one or more of the following: require the Contractor to
suspend work in other areas and concentrate efforts towards correcting the specified deficiencies,
withhold payment of monthly progress estimates, or proceed to correct the specified deficiencies
and deduct the entire cost of such work from monies due the Contractor. Failure on the part of
the Contractor to maintain a Department certified erosion and sediment control employee within
the project limits when land disturbance activities are being performed will result in the Engineer
suspending work related to any land disturbance activity until such time as the Contractor is in
compliance with this requirement.

Section 107.16(e) Storm Water Pollution Prevention Plan of the Specifications is replaced with the
following:

(e) Storm Water Pollution Prevention Plan and Virginia Stormwater Management Program
General Permit for the Discharge of Stormwater from Construction Activities

A Stormwater Pollution Prevention Plan (c) identifies potential sources of pollutants which may
reasonably be expected to affect the stormwater discharges from the construction site and any off
site support areas and describes and ensures implementation of practices which will be used to
reduce pollutants in such discharges.

The SWPPP is comprised of, but not limited to, the Erosion and Sediment Control (ESC) Plan,
the Stormwater Management (SWM) Plan and related Specifications and Standards contained
within all contract documents and shall be required for all land-disturbing activities that disturb
10,000 square feet or greater, or 2,500 square feet or greater in Tidewater, Virginia.

Land-disturbing activities that disturb one acre or greater, or 2,500 square feet or greater in an
area designated as a Chesapeake Bay Preservation Area, require coverage under the
Department of Conservation and Recreation’s Virginia Stormwater Management Program



(VSMP) General Permit for the Discharge of Stormwater from Construction Activities (hereafter
referred to as the VSMP Construction Permit). Where applicable, the Department will apply for
and retain coverage under the VSMP Construction Permit for those land disturbing activities for
which it has contractual control.

The required contents of a SWPPP for those land disturbance activities requiring coverage under
the VSMP Construction Permit are found in Section Il D of the General Permit section of the
VSMP Regulations (4VAC50-60-1170). While a SWPPP is an important component of the VSMP
Construction Permit, it is only one of the many requirements that must be addressed in order to
be in full compliance with the conditions of the permit.

The Contractor and all other persons that oversee or perform activities covered by the VSMP
Construction Permit shall be responsible for reading, understanding, and complying with all of the
terms, conditions and requirements of the permit and the project's SWPPP including, but not
limited to, the following:

1. Project Implementation Responsibilities

The Contractor shall be responsible for the installation, maintenance, inspection, and, on a
daily basis, ensuring the functionality of all erosion and sediment control measures and all
other stormwater and pollutant runoff control measures identified within or referenced within
the SWPPP, plans, Specifications, permits, and other contract documents.

The Contractor shall take all reasonable steps to prevent or minimize any stormwater or non-
stormwater discharge that will have a reasonable likelihood of adversely affecting human
health or public and/or private properties.

2. Certification Requirements

In addition to satisfying the personnel certification requirements contained herein, the
Contractor shall certify his activities by completing, signing, and submitting Form C-45 VDOT
SWPPP Contractor and Subcontractor Certification Statement to the Engineer at least 7 days
prior to commencing any project related land-disturbing activities, both on-site and off-site.

3. SWPPP Requirements for Support Facilities

Where not included in the plans, the Contractor shall develop erosion and sediment control
plan(s) and stormwater pollution prevention plan(s) for submission and acceptance by the
Engineer prior to usage of any on-site or off-site support facilities including but not limited to,
borrow and disposal areas, construction and waste material storage areas, equipment and
vehicle storage and fueling areas, storage areas for fertilizers or chemicals, sanitary waste
facilities and any other areas that may generate a stormwater or non-stormwater discharge
directly related to the construction process. Such plans shall document the location and
description of potential pollutant sources from these areas and shall include a description of
the controls to reduce, prevent and control pollutants from these sources including spill
prevention and response. The Contractor shall submit such plans and documentation as
specified herein to the Engineer and, upon review and approval, they shall immediately
become a component of the project's SWPPP and VSMP Construction Permit (where
applicable) and shall be subject to all conditions and requirements of the VSMP Construction
Permit (where applicable) and all other contract documents.

4. Reporting Procedures

a. Inspection Requirements



The Contractor shall be responsible for conducting inspections in accordance with the
requirements herein. The Contractor shall document such inspections by completion of
Form C-107 (a) and (b), Construction Runoff Control Inspection Form and Continuation
Sheet, in strict accordance with the directions contained within the form.

b. Unauthorized Discharge Requirements

The Contractor shall not discharge into state waters sewage, industrial wastes, other
wastes or any noxious or deleterious substances nor shall otherwise alter the physical,
chemical, or biological properties of such waters that render such waters detrimental for
or to domestic use, industrial consumption, recreational or other public uses.

(1) Noatification of non-compliant discharges

The Contractor shall immediately notify the Engineer upon the discovery of or
potential of any unauthorized, unusual, extraordinary, or non-compliant discharge
from the land disturbing activity. Where immediate notification is not possible, such
notification shall be not later than 24 hours after said discovery.

(2) Detailed report requirements for non-compliant discharges

The Contractor shall submit to the Engineer within 5 days of the discovery of any
actual or potential non-compliant discharge a written report describing details of the
discharge to include its volume, location, cause, and any apparent or potential effects
on private and/or public properties and state waters or endangerment to public
health, as well as steps being taken to eliminate the discharge. A completed Form C-
107 (a) and (b) shall be included in such reports.

5. Changes, Deficiencies and Revisions
a. Changes and Deficiencies

The Contractor shall report to the Engineer when any planned physical alterations or
additions are made to the land disturbing activity or deficiencies in the project plans or
contract documents are discovered that could significantly change the nature or increase
the quantity of the pollutants discharged from the land disturbing activity to surface
waters.

b. Revisions to the SWPPP

Where site conditions, construction sequencing or scheduling necessitates revisions or
modifications to the erosion and sediment control plan or any other component of the
SWPPP for the land disturbing activity, such revisions or modifications shall be approved
by the Engineer and shall be documented by the Contractor on a designated plan set
(Record Set).

Such plans shall be maintained on the project site or at a location convenient to the
project site where no on site facilities are available and shall be available for review upon
request during normal business working hours.

Section 107.21—Size and Weight Limitations of the Specifications is amended to add the following:

(d) Construction Loading of Structures - In the construction, reconstruction, widening, or repair of
bridge, culvert, retaining wall and other similar type structures including approaches, the
Contractor shall consider construction loads during the planning and prosecution of the work. If
the loading capacity of these type structure(s) is not shown in the contract documents, the



Contractor is responsible for contacting the office of the appropriate district bridge engineer to
obtain the loading capacity information. Construction loads include but are not limited to the
weight of cranes, trucks, other heavy construction or material delivery equipment, as well as the
delivery or storage of materials placed on or adjacent to the structure or parts thereof during the
various stages (phases) of the work in accordance with the Contractor's proposed work plan.
The Contractor shall consider the effect(s) of construction loads on the loading capacity of these
type structure(s) in his sequencing of the work and operations, including phase construction. At
the Engineer’s request the Contractor shall be prepared to discuss or review his proposed
operations with the Engineer with regard to construction loads to demonstrate he has taken such
into consideration in the planning and execution of the work.

SECTION 108—PROSECUTION AND PROGRESS OF WORK

Section 108.01—Prosecution of Work of the Specifications is amended to replace the first paragraph
with the following:

The Contractor shall begin work on the Contract within 10 calendar days after the date selected by
the Contractor as his Notice to Proceed date or within 10 calendar days after the specific Notice to
Proceed date indicated in the Contract, unless otherwise altered or amended by specific language in
the Contract or as permitted by the provisions of Section 105.01 or Section 108.02 of the
Specifications.

Section 108.02(b) Holidays of the Specifications is amended to include the following:

In addition to the Sunday or Holiday work limitations, mobile, short duration, short-term stationary, or
intermediate-term stationary temporary traffic control zone (as defined in the Virginia Work Area
Protection Manual) lane closures on mainline lanes, shoulders, or ramps shall not be performed
during the following Holiday time periods without the written permission of the Engineer. Additionally,
a long-term stationary temporary traffic control zone (as defined in the Virginia Work Area Protection
Manual) shall not be initially put in place, adjusted, or removed during the following Holiday time
periods without the written permission of the Engineer:

e January 1: From Noon on the preceding day until Noon on the following day, except as indicated
below.

e Easter: As indicated below.
e Memorial Day: As indicated below.

e July 4: From Noon on the preceding day until Noon on the following day, except as indicated
below.

e Labor Day: As indicated below.

e Thanksgiving Day: From Noon on the Wednesday preceding Thanksgiving Day until Noon on
the Monday following Thanksgiving Day.

e Christmas Day: From Noon on the preceding day until Noon on the following day, except as
indicated below.

If the Holiday occurs on a Friday or Saturday: From Noon on the preceding Thursday to Noon on
the following Monday.

If the Holiday occurs on a Sunday or Monday: From Noon on the preceding Friday to Noon on the
following Tuesday.



Section 108.04—Determination and Extension of Contract Time Limit of the Specifications is
amended to replace the second paragraph with the following:

With a fixed date contract when contract execution is not within 60 calendar days after the opening of
bids, or when the Contractor is unable to commence work because of any failure of the Department,
or when the Contractor is delayed because of the fault of the Department, the Contractor will be given
an extension of time based on the number of days delayed beyond the 60 calendar days. No time
extension will be allowed for a delay in the date of contract execution when the delay is the fault of
the Contractor.

Section 108.04(a) Fixed Date of the Specifications is amended to add the following after the first
paragraph as currently written:

If the Contract identifies a contract-specific Notice to Proceed date and the Contract is not executed
by that date, the Contractor will receive an extension of time equal to the number of days between the
contract-specific Notice to Proceed date and the eventual date of contract execution. If the Notice to
Proceed date is selected by the Contractor and after prior approval the Engineer directs the
Contractor not to begin work on that date, the Contractor will receive an extension of time equal to the
number of days between the Contractor’s selected Notice to Proceed date and the eventual date the
Engineer informs the Contractor that he may commence the work.

Section 108.07—Default of Contract of the Specifications is amended to replace condition (a) with the
following:

(a) fails to begin the work under the Contract within 10 calendar days after the Contractor’s selected
Notice to Proceed date, or within 10 calendar days after a contract specific Notice to Proceed
date indicated in the Contract, except as otherwise permitted by specific contract language or the
provisions of Section 105.01 or Section 108.02 of the Specifications.

SECTION 109—MEASUREMENT AND PAYMENT

Section 109.01(a)—Measurement by Weight is amended to replace the first paragraph and second
paragraph including subparagraphs 1-4 with the following:

(a) Measurement by Weight: Materials that are measured or proportioned by weight shall be
weighted on accurate scales as specified in this Section. When material is paid for on a tonnage
basis, personnel performing the weighing shall be certified by the Department and shall be
bonded to the Commonwealth of Virginia in the amount of $10,000 for the faithful observance and
performance of the duties of the weighperson required herein. The bond shall be executed on a
form having the exact wording as the Weighpersons Surety Bond Form furnished by the
Department and shall be submitted to the Department prior to the furnishing of the tonnage
material.

The Contractor shall have the weighperson perform the following:
1. Furnish a signed weigh ticket for each load that shows the date, load number, plant
name, size and type of material, project number, schedule or purchase order number,

and the weights specified herein.

2. Maintain sufficient documentation so that the accumulative tonnage and distribution of
each lot of material, by contract, can be readily identified.

3. Submit by the end of the next working day a summary of the number of loads and total
weights for each type of material by contract.



Section 109.01(a)—Measurement by Weight is also amended to delete the third paragraph.

Section 109.01(d)4 Asphalt is amended to replace the “formula...used in computing the volume of
asphalt at temperatures other than 60 degrees F” with the following:

Vi=V x [1=K(T - 60)]

Section 109.08(b)—Payment to Sub-Contractors of the Specifications is amended to replace the
second paragraph with the following:

Payment to Sub-Contractors shall be in accordance with the provisions of §2.2-4354 of the Highway
Laws of Virginia:

The Contractor shall take one of the following two actions within 7 days after receipt of payment
from the Department for the subcontractor's portion of the work as shown on the monthly
progress estimate:

1. Pay the subcontractor for the proportionate share of the total payment received from the
agency attributable to the work performed by the subcontractor under that contract; or

2. Notify the Department and subcontractor, in writing, of his intention to withhold all or a part
of the subcontractor's payment with the reason for nonpayment.

The Contractor shall be obligated to pay interest in the amount 1 (one) percent per month on all
amounts owed by the Contractor to the subcontractor that remain unpaid after 7 days following
receipt by the contractor of payment from the Department for work performed by the
subcontractor, except amounts withheld as allowed in section 2. The Contractor shall include in
each of its subcontracts a provision requiring each subcontractor to include or otherwise be
subject to the same payment and interest requirements with respect to each lower tier
subcontractor.

Section 109.09—Payment For Material On Hand of the Specifications is replaced with the following:

When requested in writing by the Contractor, payment allowances may be made for material secured
for use on the project. Such material payments will be for only those actual quantities identified in the
contract, approved work orders, or otherwise authorized and documented by the Engineer as
required to complete the project and shall be in accordance with the following terms and conditions:

(a) Structural Steel or Reinforcing Steel: An allowance of 100 percent of the cost to the
Contractor for structural steel or reinforcing steel materials secured for fabrication not to
exceed 60 percent of the contract price may be made when such material is delivered to the
fabricator and has been adequately identified for exclusive use on the project. The
provisions of this section for steel reinforcement will only apply where the quantity of
steel reinforcement is identified as a separate and distinct bid item for payment. An
allowance of 100 percent of the cost to the Contractor for superstructure units and reinforcing
steel, not to exceed 90 percent of the contract price, may be made when fabrication is
complete. Prior to the granting of such allowances, the materials and fabricated units shall
have been tested or certified and found acceptable to the Department and shall have been
stored in accordance with the requirements specified herein. Allowances will be based on
invoices, bills, or the estimated value as approved by the Engineer and will be subject to the
retainage requirements of Section 109.08 of the Specifications. For the purposes of this
section fabrication is defined as any manufacturing process such as bending, forming,
welding, cutting or coating with paint or anti-corrosive materials which alters,
converts, or changes raw material for its use in the permanent finished work.



(b)
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(d)
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Other Materials: For aggregate, pipe, guardrail, signs and sign assemblies, and other
nonperishable material, an allowance of 100 percent of the cost to the Contractor for
materials, not to exceed 90 percent of the contract price, may be made when such material is
delivered to the project and stockpiled or stored in accordance with the requirements
specified herein. Prior to the granting of such allowances, the material shall have been tested
and found acceptable to the Department. Allowances will be based on invoices, bills, or the
estimated value of the material as approved by the Engineer and will be subject to the
retainage provisions of Section 109.08 of the Specifications.

Excluded Items: No allowance will be made for fuels, form lumber, falsework, temporary
structures, or other work that will not become an integral part of the finished construction.
Additionally, no allowance will be made for perishable material such as cement, seed,
plants, or fertilizer.

Storage: Material for which payment allowance is requested shall be stored in an approved
manner in areas where damage is not likely to occur. If any of the stored materials are lost or
become damaged, the Contractor shall repair or replace them at no additional cost to the
Department. Repair or replacement of such material will not be considered the basis
for any extension of contract time. If payment allowance has been made prior to such
damage or loss, the amount so allowed or a proportionate part thereof will be deducted from
the next progress estimate payment and withheld until satisfactory repairs or replacement
has been made.

When it is determined to be impractical to store materials within the limits of the project, the
Engineer may approve storage on private property or, for structural units and reinforcing
steel, on the manufacturer’s or fabricator’'s yard. Requests for payment allowance for such
stored material shall be accompanied by a release from the owner or tenant of such property
or yard agreeing to permit the removal of the materials from the property without cost to the
Commonwealth.

Materials Inventory: If the Contractor requests a payment allowance for properly stored
material, he shall submit a certified and itemized inventory statement to the Engineer no
earlier than five days and no later than two days prior to the progress estimate date. The
statement shall be submitted on forms furnished by the Department and shall be
accompanied by supplier’'s or manufacturer’s invoices or other documents that will verify
the material's cost. Following the initial submission, the Contractor shall submit to the
Engineer a monthly-certified update of the itemized inventory statement within the same time
frame. The updated inventory statement shall show additional materials received and stored
with invoices or other documents and shall list materials removed from storage since the last
certified inventory statement, with appropriate cost data reflecting the change in the
inventory. If the Contractor fails to submit the monthly-certified update within the specified
time frame, the Engineer will deduct the full amount of the previous statement from the
progress estimate.

At the conclusion of the project, the cost of material remaining in storage for which payment
allowance has been made will be deducted from the progress estimate.
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